IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/14/14

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 57-0016-032 Primary County: LINN
Letting Date: 140714 1:00 P.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MOYNA, C.J. & SONS, INC.
Contract Period: 5 WORK DAYS Specified Start Date: 07/16/14

Project: ER-001-6(32)--28-57
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: LINN Prj Awd Amt: $140,180.00
Route: IOWA 1
Location: APPROX 1 MI N OF MT VERNON

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MO480 MOYNA, C.J. & SONS, INC. $ 140,180.00 100.00 %
2 TAO060 TAYLOR CONSTRUCTION, INC. S 177,121.00 126.35 %



Bid Order: 001
Letting Date: 07/14/14 1:00 P.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

57-0016-032

Run Date: 07/14/14
Page: 001 2

Primary County: LINN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 10.000 EACH
FLAGGERS

0030 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 DESIGN NO. 2314; REPAIRS TO

0040 2402-0425031 215.000 TON
GRANULAR BACKFILL

0050 2506-4984000 50.000 CY
FLOWABLE MORTAR

0060 2507-3250005 229.000 s8Y
ENGINEERING FABRIC

0070 2507-6800061 182.000 TON

REVETMENT, CLASS E
SECTION TOTALS

CONTRACT TOTALS

I ( 1 ) MO480 \
IMOYNA, C.J. & SONS, INC. |
\ \
| UNIT PRICE AMOUNT |
F-—— +
\ \
| 15000.00000 15000.00 |
| |
| 345.00000 3450.00 |
| |
| 55000.00000 55000.00 |
\ |
| $ 73,450.00]
Fmm +

AN 18'-0 X 48'-0 CONCRETE SLAB
\ |
| 86.00000 18490.00|
| |
| 400.00000 20000.00]|
| |
| 20.00000 4580.00 |
| |
| 130.00000 23660.00 |
\ \
| $ 66,730.00]|
Fomm +
| |

S 140,180.

_____________________________ e

( 2 ) TA06O0 \

TAYLOR CONSTRUCTION, INC. \

\

UNIT PRICE AMOUNT |

_____________________________ +

\

10000.00000 10000.00|

|

345.00000 3450.00]

|

118000.00000 118000.00]

\

$ 131,450.00]
BRIDGE-PERMANENT SCOUR COUNTERMEASURES

\

45.00000 9675.00 |

|

465.00000 23250.00]

|

4.00000 916.00|

|

65.00000 11830.00|

\

$ 45,671.00|

_____________________________ +

$ 177,121.00]




